

Release Summary Sheet

Contract (PO) Number: 9910

Release Number: 19

Specification Number: 34545

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT - JOC - FLAT WORK

Dollar Amount of Release: \$58,049.50

Release Description: CDOT - JOC - FLAT WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1042543

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

| RELEASE DATE | PURCHASE ORDER | RELEASE NUMBER | SPECIFICATION NUMBER | VENDOR NUMBER | SITE NAME | DELIVERY DATE | PAGE NUMBER |
|--------------|----------------|----------------|----------------------|---------------|-----------|---------------|-------------|
| 09/27/2006 | 9910 | 19 | 34545 | 1042543 | A | | 1 |

DELIVER TO: 84-A68

A68
BUREAU OF TRAFFIC
ENGINEERING AND OPERATIONS
30 N. LASALLE ST - STE 400

ORDERED FROM:

PACIFIC CONSTRUCTION SERVICES
33 W. MONROE ST, STE 2100
(EFT)
CHICAGO, IL 60603

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: JAMES BRACEWELL 744-3106

PO DESCRIPTION: CDOT - JOC - FLAT WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9910

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND PLANNING
CHICAGO ILLINOIS 60602-2570, IL

CDOT PR # 86-164

| PO Line | Ship Line | COMMODITY INFORMATION | QUANTITY | UOM | UNIT COST | TOTAL COST |
|--|-----------|---|-----------|-----|-----------|------------------|
| 1 | 1 | 96875 CDOT - JOC - FLAT WORK | 58,049.50 | USD | 1.00 | 58,049.50 |
| 06-84-8-031; EMERGENCY STEAM CLEANING & RESTRIPIING OF LSD | | | | | | |
| | | Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR | | | | |
| 1 | | 1 006 0C10 0842135 1427 220140 0000 11137022 000000 00000 0000 | | | | 58,049.50 |
| SHIPMENT TOTAL: | | | | | | 58,049.50 |

RELEASE TOTAL: 58,049.50

APPROVAL: *[Signature]*
SIGNATURE DATE 10/12/06

[Signature] PE 10/14/06
SIGNATURE DATE

8518 84-10090

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order. Submit the original invoice to the department referenced above. Mark all packages and papers with the purchase number. Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase. This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Transportation
 30 North LaSalle Street
 Chicago, IL 60602

Job Order Contract

Work Order Number: 06-84-8-031

Contractor: Pacific Construction

Project Title: Lake Shore Drive Markings

Date: September 21, 2006

Subcontractor and M/WBE Estimate

Following is the proposed list of minority owned, woman owned and non-minority subcontractors and material suppliers proposed for the above Work Order. This estimate is submitted with our final Work Order Proposal in the amount of 58,049.50.

| Contractor | Duties | Trade | M/WBE Status | Total \$ | M/WBE \$ | % of Project |
|--------------------------|-------------------------|-------|--------------|-----------|----------|--------------|
| Marking Specialists | Pavement Marking | S | N | 27,000.00 | N/A | N/A |
| Pacific Construction | Supervision and removal | S | N | 8,200.25 | N/A | N/A |
| Pressure Washing Systems | Pressure Washing | S | N | 22,849.25 | N/A | N/A |

Trades - S: Subcontractor; M: Material Supplier
 M/WBE's - M: Minority; W: Women; N: Non M/WBE

| | | | | |
|--|-------------|-------------|-------------|------------------|
| Total MBE Subcontractor Participation Scheduled | | | 0.00 | MBE Total |
| Total MBE Supplier Participation Scheduled | | | | |
| Total WBE Subcontractor Participation Scheduled | | | 0.00 | WBE Total |
| Total WBE Supplier Participation Scheduled | | | | |
| Total M/WBE Participation Scheduled | 0.00 | 0.00 | | |

9/21/06

(Contractor) Project Manager



City of Chicago
Richard M. Daley, Mayor

Department of Transportation

100 North LaSalle Street
Suite 1100
Chicago, Illinois 60602-2570
(312) 744-3600
(312) 744-7215 (TTY)
www.cityofchicago.org/transportation

August 25 2006

Ms. Barbara A. Lumpkin
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

06 AUG 25 11:11:51

Attn: Catherine Mellon
City JOC Manager


Re: JOC Project Number: 06-84-8-031
Project Title: Emergency Steam Cleaning & Restriping of Lake Shore Drive (at Oak St Curve)
Estimated Cost: \$27,000.00
Specification Number: Pacific Construction - 34545
Funding Source: GOB Funds

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.



If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,


Thomas H. Powers for
Cheri Heramb
Acting Commissioner

APPROVED:  8/30/06
for Barbara A. Lumpkin
Chief Procurement Officer 

Approved: file
jlm

Approved: 
GQ
JPB 





Chicago Department of Transportation (CDOT)

Attachment A

Utilizing JOC For City Construction Projects

Project Number: 06-84-8-031

Department: Transportation

Project Manager: Ranjit Gangopadhyay

Telephone #: (312) 744-3570

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Scope of work includes steam cleaning, drying, and restriping of Lake Shore Drive at Oak Street curve with painting and symbols (SLOW, 25 MPH) for increased automobile driver awareness and traction.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This location on LSD harbors a large amount of traffic accidents and needs to be corrected immediately. Due to daily traffic congestion at this location, night work will be necessary. Furthermore, a short project duration will be critical in completing work before increased volumes of traffic over Labor Day weekend. In the absence of the Term Agreement for Pavement Markings, we have been using JOC to accomplish the necessary pavement marking work.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

This is a multitrade project for separate steam cleaning and restriping.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

Not applicable, all the items required to accomplish the work are included in the CTC.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

The Term Agreement for Pavement Markings has not been awarded yet.



August 22, 2006

City of Chicago
Richard M. Daley, Mayor

Department of Transportation

North LaSalle Street
Suite 1100
Chicago, Illinois 60602-2570
Tel) 744-3600
Tel) 744-7215 (TTY)

www.cityofchicago.org/transportation

Barbara A. Lumpkin
Chief Procurement Officer
Department of Procurement Services
Suite 400 – City Hall
121 N. LaSalle Street
Chicago, Illinois 60611

SUBJECT: Request for Emergency Authorization of JOC

The Department of Transportation requires the emergency services of Pacific Construction, the JOC Contractor. This service is necessary for traffic safety in Lake Shore Drive at Oak Street curve where a large number of accidents took place. Scope of work includes steam cleaning and restripping of Lake Shore Drive with symbols. We want to start the work on Sunday, August 27, 2006, at night.

We are recommending the emergency work be done with JOC because 1) the need for immediate response; 2) the ability for the JOC contractor to respond immediately; 3) We want a single contractor to do the whole scope of work for better coordination and maintain the schedule of completion to avoid traffic delay in a highly congested area.

The estimated cost for steam cleaning including traffic control will be \$27,000.00 by Pacific Construction.

If you have any questions regarding this matter please contact Mr. Ranjit Gangopadhyay at 312/744-3570.

I certify that this emergency poses a clear and imminent danger, requiring immediate procurement of construction services to prevent or mitigate the loss or impairment of life, health, property, or essential public services and would not have been avoided by due care and diligence

Very truly yours,

Cheri Heramb
Commissioner

CH:VM:RG:ljb

File: Request for Emergency Authorization of JOC

