

Release Summary Sheet

Contract (PO) Number: 9110

Release Number: 21

Specification Number: 26937

Name of Contractor: WINDY CITY ELECTRIC CO.

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: WATER AND WASTEWATER TREATMENT ELECTRICAL AND
MECHANICAL

Dollar Amount of Release: \$4,307,499.95

Release Description: JOC WATER AND WASTEWATER TREATMENT SERVICES
ELECTRICAL AND MECHANICAL

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 929278

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
9/30/2008	9110	21	26937	929278	B		1

DELIVER TO: 88-D40

D40
CHIEF WATER ENGINEER'S OFFICE
1000 E OHIO ST
CHICAGO IL 60611
Chicago, IL

ORDERED FROM:

WINDY CITY ELECTRIC CO.
7225 W TOUHY (EFT)

CHICAGO, IL 60631

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 312-742-3614

PO DESCRIPTION: WATER AND WASTEWATER TREATMENT ELECTRICAL AND MECHANICAL

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9110

THIS PURCHASE IS FOR DEPARTMENT: 88 - DEPARTMENT OF WATER MANAGEMENT

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST																							
1	1	96896 JOC WATER AND WASTEWATER TREATMENT SERVICES ELECTRICAL AND MECHANICAL M-07-013.A-3 SOUTH WATER PURIFICATION PLANT-SECURITY INITIATIVES; PO# 9110	#####	USD	1.00	4,307,499.95																							
<table border="1"> <thead> <tr> <th>Dist</th> <th>BFY</th> <th>FUND</th> <th>COST CTR</th> <th>APPR</th> <th>ACCNT</th> <th>ACTV</th> <th>PROJECT</th> <th>RPT CAT</th> <th>GENRL</th> <th>FUTR</th> <th></th> </tr> </thead> <tbody> <tr> <td>1</td> <td>007</td> <td>0228</td> <td>0882020</td> <td>0550</td> <td>220550</td> <td>W706</td> <td>05205070</td> <td>000000</td> <td>00000</td> <td>0000</td> <td>4,307,499.95</td> </tr> </tbody> </table>						Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR		1	007	0228	0882020	0550	220550	W706	05205070	000000	00000	0000	4,307,499.95
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR																			
1	007	0228	0882020	0550	220550	W706	05205070	000000	00000	0000	4,307,499.95																		
SHIPMENT TOTAL:						4,307,499.95																							
RELEASE TOTAL:						4,307,499.95																							

APPROVAL:

SIGNATURE

DATE

[Handwritten Signature]
10/3/08

SIGNATURE

DATE

[Handwritten Signature]
10/15/08

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Water Management
 1000 East Ohio St
 Chicago, IL 60611

To: Department of Water Management

Date: September 22, 2008

Sub-Order Total: 4,307,449.94

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: M-07-013.A-3 SWPP Security Initiatives
 Specification, loan or other identifying number: 26937

2. Name of Contractor: Windy City Electric, Inc.


3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
McCauley Mechanical	8787 S. 78th Avenue Bridgeview, IL, 60455-1862	Non	Subcontractor	\$36,500.00 Est.
Pinto Construction Group	7225 W. 105th. Street Palos Hills,	MBE	Subcontractor	\$80,000.00 Est.
Evergreen Supply	9901 S. Torrence Chicago, IL, 60617	WBE	Supplier	\$355,000.00 Est.
Roughneck Concrete Drilling & Saw	8400 Lehigh Ave. Morton Grove, IL, 60053	WBE	Subcontractor	\$12,500.00 Est.
Ampere Electric Company	4615 S. Harlem Avenue Forrestview, IL, 60402	MBE	Subcontractor	\$1,050,000.00 Est.
CDW	CDW Corporation PO Box 75723	Non	Subcontractor	\$125,000.00 Est.
Windy City Electric, Inc.	7225 W. Touhy Ave Chicago, IL, 60631	Non	Subcontractor	\$2,651,584.70 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease
5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.



 Signature

7-22-08

 Date

Kathleen McManus

Name (Type or Print)

Corporate Secretary


Title

Subscribed and sworn to before me

this 22nd day of Sept 20 08

Susan Thies

Notary Public Signature





08/08/2008

Mr. Montel M. Gayles
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

City of Chicago
Richard M. Daley, Mayor

Department of Water Management

John F. Spatz, Jr.
Commissioner

Bureau of Engineering Services

Michael J. Foley
Deputy Commissioner

Jardine Water Purification Plant
1000 East Ohio Street
Chicago, Illinois 60611
(312) 744-5070
(312) 744-5301 (FAX)

<http://www.cityofchicago.org/watermanagement>

Subject: Job Order Contract - Department of Water Management
Project Description: South Water Purification Plant Security Initiatives
Project No: M-07-013.A-3
Contract No: 9110
Spec. No: 26937
Estimated Cost: \$4,400,000.00
Funding No.: 007-0228-0882020-0550-220550-W706-05205070

Dear Mr. Gayles:

The Department of Water Management is requesting that the Contractor install an integrated access control, CCTV and Infrared / Microwave Invisible Fencing System. The major components of the overall system are detailed on a set of drawings distributed to the Contractor. The Scope of Work and the Sequence of Operations is detailed in the design drawings. The Contractor is responsible for installing and providing the scope of work as detailed on the design drawings provided by the design consultant.

Estimated duration of this Project is (240) two hundred forty Days.

Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place.

If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Engineering Services at 744-5067.

Yours Truly,



John F. Spatz, Jr.
Commissioner

Approved By: 

Montel M. Gayles
Chief Procurement Officer

* MBE GOAL AND WBE GOAL MUST BE MET FOR THIS PROJECT.

NEIGHBORHOODS





The Department of Water Management
JOC Approval Letter
Utilizing JOC For City Construction Projects

Project No: M-07-013.A-3
South Water Purification Plant Security Initiatives

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Major features of this project include but are not limited to, the installation of a microwave/ infrared invisible fencing system and the installation of a Vicon Viconnet Digital Video Management and Recording System.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The Dept of Water Management (DWM) is requesting to use the JOC procurement system to complete the highly sensitive security enhancements at the South Water Purification Plant (SWPP). DWM's in-house forces are not able to perform this type of work. Furthermore, there are no existing term agreements for this Scope of Work. DWM is requesting to utilize JOC in lieu of the traditional bid process for security reasons. If this project were to be procured through the traditional bid process, the integrity of DWM's security system would be compromised as the security design would be available to the general public. By using JOC, the security design would not be available to the public and DWM can control how many drawings are produced and to whom they are dispersed. DWM utilized the JOC procurement system for a previous project that was similar in both Scope and size. The Security Initiative project for the Jardine Water Purification Plant (JOC #: M-06-007.A) was released in November 2006 for \$4,798,733. The project achieved an MBE participation rate of 25% as well as a WBE participation rate of 5%.

3. If the project is a one trade project, please provide additional explanation of why it would not be in the city's best interest to do the project under JOC.

N/A.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A.

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A.