

Release Summary Sheet

Contract (PO) Number: 8634

Release Number: 81

Specification Number: 26799

Name of Contractor: PAUL BORG CONSTRUCTION CO INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$274,996.81

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50086541

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
2/15/2008	8634	81	26799	50086541	A		1

DELIVER TO: 38-038

038-0030
30 N. LA SALLE ST.
ROOM 3700

Chicago, IL 60602-2500

ORDERED FROM:

PAUL BORG CONSTRUCTION CO INC
2007 S MARSHALL BLVD (EFT)

CHICAGO, IL 60623

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 742-3987

PO DESCRIPTION: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8634

THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST					
1	1	96842	274,996.81	USD	1.00	274,996.81					
GENERAL CONSTRUCTION - PUBLIC WORKS RELATED											
JB5-022.I; GARAGE REPAIRS; P-6-080; BATCHMAN; CIP 130-22-31971											
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	TOTAL COST
1	007	0C12	0382005	1557	220540	0000	12120151	000000	00000	0000	274,996.81
SHIPMENT TOTAL:											274,996.81
RELEASE TOTAL:											274,996.81

APPROVAL:

SIGNATURE

DATE

SIGNATURE

DATE

CPO

08 FEB 21 PM 2:32

about
2/18/08
date

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of General Services
 30 North LaSalle Street
 Chicago, IL 60602

To: Department of General Services

Date: February 04, 2008

Sub-Order Total: 274,996.81

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JB5-022.1 23rd & Ashland Garage Repairs & Project Extras

Specification, loan or other identifying number: 8634

2. Name of Contractor: City of Chicago - DGS - Paul Borg Const.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney, lobbyist, subcontractor, etc.)	FEE(indicate whether paid or estimated) \$
Fence Masters, Inc.	20400 S. Cottage Grove Ave.	Non	Subcontractor	\$3,200.00 Est.
Hard Rock Concrete Cutters, Inc.	601 Chaddick Drive Wheeling, IL, 60090	Non	Subcontractor	\$3,780.00 Est.
Impression Cleaning Services	828 N. Addison Ave. Elmhurst, IL, 60126	Non	Subcontractor	\$8,640.00 Est.
Q.C. Enterprises, Inc.	2722 S. Hillock Ave Chicago, IL, 60608	WBE	Subcontractor	\$7,580.00 Est.
Paul Borg Construction	2007 South Marshall Blvd Chicago, IL, 60623	Non	Subcontractor	\$56,151.81 Est.
Service Mechanical Industries	3060 N. Kennicott Ave. Arlington Heights, IL, 60004	Non	Subcontractor	\$13,100.00 Est.
KONE Inc.	1080 Parkview Boulevard Lombard, IL, 60148	Non	Subcontractor	\$7,757.00 Est.
Gehrett Plumbing Inc.	4743 S. Knox Ave. Chicago, IL, 60632	Non	Subcontractor	\$11,000.00 Est.
Allan & Associates, Inc.	419 Ogden Ave. Clarendon Hills, IL, 60514	Non	Subcontractor	\$18,739.00 Est.
The Gordian Group	140 Bridges Road, Suite E Mauldin, SC, 29662	Non	Subcontractor	\$3,919.00 Est.
Environmental Systems, Inc.	W223 N603 Saratoga Drive Waukesha, WI, 53186	Non	Subcontractor	\$3,904.00 Est.
PCI Floor Tech Inc.	910 W. National Ave. Addison, IL, 60101	Non	Subcontractor	\$7,500.00 Est.
P.J.C. Construction, Inc.	205 S. Walkup Ave. Crystal Lake, IL, 60014	Non	Subcontractor	\$7,500.00 Est.

Evergreen Specialties & Design, Inc	12617 S. Kroll Drive Alsip, IL, 60803	Non	Subcontractor	\$8,650.00 Est.
All Phase Electric	1229 E. Algonquin Rd Arlington Heights, IL, 60005	Non	Subcontractor	\$85,000.00 Est.
Paniagua Group	808 N. Central Avenue Unit E Wood Dale, IL,	MBE	Subcontractor	\$16,000.00 Est.
JMI Crafted Commercial Millwork, Ir	3032 W. 167th St. Markham, IL, 60426	Non	Subcontractor	\$12,576.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

James Crnich
Signature

2/4/08
Date


JAMES CRNICH
Name (Type or Print)

PROJECT MANAGER
Title

Subscribed and sworn to before me

this 5th day of February 2008

Evelyn M. Molinaro
Notary Public Signature





City of Chicago
 Richard M. Daley, Mayor
 Department of General Services

Michi E. Peña
 Commissioner

Suite 3700
 20 North LaSalle Street
 Chicago, Illinois 60602-3576
 (312) 744-1124
 (312) 744-9883 (FAX)
<http://www.cityofchicago.org>

December 11 2007

Douglas W. Yerkes, P.E.
 Acting Chief Procurement Officer
 Department of Procurement Services
 City Hall, Room 403
 121 North LaSalle Street
 Chicago, IL 60602

Attn: Catherine Mellon
JOC Manager

Re: JOC Project Number: JB5-022.H / P-6-080
Project Title: 23rd & Ashland Roof Truss Repairs
Address: 2352 South Ashland
Estimated Cost: 525,000.00
Specification Number: 26799 (1)
Funding Source: 007-OC12-038-2005-1557-0540-12120, **340,522**
 007-OC12-038-2005-1558-0340-12120-051 - **184,478**

Dear Mr. Yerkes:

*OK DG
 12/11/07*

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Mike Batchman at (312) 744-1107 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña

 Michi E. Peña
 Commissioner

APPROVED: *Douglas W. Yerkes*

 Douglas W. Yerkes, P.E.
 Acting Chief Procurement Officer

Approved: Nicholas Ahrens *NA*
 Mary Capecci *MC*
 Arthur Andros **AA.**

14:00 PM 13 DEC 13 07





The Department of General Services
Attachment A
Utilizing JOC For City Construction Projects

Street & Sanitation
2352 South Ashland

Project No: JB5-022.H

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. **Please describe the major features of this project.**

Repair roof trusses West Garage - repair offices walls & floors North Garage - Closeout items & finishes Main Office Building.

Repair roof trusses, as specified within the design drawings. This work is required due to visible cracks identified in the roof structural members.

2. **Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.**

The office renovation at 23rd and Ashland must be completed by December 2007. There is a deadline for a number of reasons. First, the lease for the Forestry Division of Streets and Sanitation is up in December and the City would like to move the Forestry Division into the new location at 23rd and Ashland rather than extend the lease for another year. By having to extend the lease, it is felt the landlord may increase the rent as he or she will know the City has to extend the lease. The second reason for having the renovation complete by December 2007 is so the Rodent Control Division can move into the space. The Rodent Control division is currently located in a building that will not be heated. Rodent Control cannot be housed in a building without heat and therefore, when the renovation is complete at 23rd and Ashland, they will move into the new space prior to the harshest part of the winter season. This work is required to be completed by the end of December to allow for the various sections to re-locate in January 2008.

From previous Job Orders (022.A to 022.G), the JOC Contractor has performed work at 23rd and Ashland and is familiar with the job site.

The \$525,000 for the referenced project will be divided into two individual Job Orders. We have decided to phase the work so we can meet the completion deadline of December 2007. The attached MOA is to be used for the following phased Job Orders:

022.H - Repair Roof Trusses - West Garage (250,000)
022.I - Misc Extras & Close-out Items. (275,000)

There is a deadline of December 2007 for a number of reasons. The completed facility at 23rd and Ashland is going to house the following divisions of Streets and Sanitation: Street Operations, Forestry and Rodent Control.

The Forestry Division is currently located in a facility whose lease expires in December 2007. The current plan is to have 23rd and Ashland complete so Forestry can move locations. It is believed that if the City has to renew the lease at Forestry's current location, the rent will significantly increase. The facility at 23rd and Ashland will be renovated at some point and it is our hope to renovate in enough time so that Forestry does not have to renew the lease and incur additional expenses.

The division of Rodent Control is currently located in a building that is being vacated. The City has elected not to heat the building as the building is nearly empty. Without heat, Rodent Control cannot stay in the building. If the 23rd and Ashland Facility is completed by December, Rodent Control can move directly into the new space without having to incur the additional expenses of leasing a different facility, moving to that facility for a year and then moving again to 23rd and Ashland.

JOC is the only procurement method in which we can accomplish the work by December 2007. Traditional bidding does not allow for us to start work within the next (30) days or phase the project. If we were to traditional bid the project, The City would have renew the lease for the Forestry Dept at a significantly higher rate. The City would also have to find a new location for Rodent Control and pay additional expense for the 2nd move from the new location to 23rd and Ashland. It is in the City's best interest to complete the project using JOC so we can complete the space and allow Forestry, Rodent Control and Street Operations to move in and set up operations.

3. **If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.**

These two projects will use multiple trades to complete the work.

4. **If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.**

No NPP are anticipated.

5. **If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.**

Term Vendors are being used as the situation allows.