

Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 40

Specification Number: 58904

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$220,765.38

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
2/16/2011	15878	40	58904	528125	A		1

DELIVER TO: 84-A05

A05
BUREAU OF HIGHWAYS
30 N LASALLE ST - STE 400
CHICAGO ILLINOIS 60602-2570
Chicago, IL

ORDERED FROM:

MQ SEWER & WATER CONTRACTORS
INC. D/B/A MQ CONSTRUCTION CO
665 ROPPOLO LANE (EFT)
ELK GROVE VILLAGE, IL 60007

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 744-3599
PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND STRUCTURES


BLANKET RELEASE


THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND PLANNING
CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST					
1	1	96875	220,765.38	USD	1.00	220,765.38					
CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES											
REQ# 57024; 09-84-9-047; 2ND CROSSWALK IMPROVEMENTS; PO# 15878											
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	TOTAL COST
1	009	0621	0842145	9021	220540	0000	00000000	000000	00000	0000	220,765.38
SHIPMENT TOTAL:											220,765.38
RELEASE TOTAL:											220,765.38

APPROVAL: 
SIGNATURE _____ DATE 03/30/11


SIGNATURE _____ DATE _____

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Transportation
 30 North LaSalle Street
 Chicago, IL 60602

To: Department of Transportation

Date: January 10, 2011

Sub-Order Total: 220,765.38

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 09-84-9-047 2nd Ward Crosswalk Improvements

Specification, loan or other identifying number: 58904

2. Name of Contractor: MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	Relationship (attorney, lobbyist, subcontractor, etc.)	FEE (Indicate whether paid or estimated)
Interscape	333 N. Canal Suite 3102 Chicago, IL,	Non	Subcontractor	\$112,000.00 Est.
Sanchez Construction Services	4335 S. Western Blvd. Chicago, IL, 60609	MBE	Subcontractor	\$5,112.50 Est.
MQ Construction	665 Roppolo Lane Elk Grove Village, IL, 60007	Non	Subcontractor	\$103,652.88 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.


 Signature


1/10/11
 Date


VITO QUARANTA
 Name (Type or Print)

PRESIDENT
 Title

Subscribed and sworn to before me

this 10 day of Jun 20 11







The Department of Transportation

Reason why the MOA differs from the Sub Order

Project No: 09-84-9-047

2nd Ward Crosswalk Improvements

1. The Sub Order amount differs from the MOA estimate for the following reasons:

The construction estimate is higher than the original estimate due to the addition of ADA ramps that must be replaced per City requirements. This scope was not included in the original estimate. The ADA ramp improvements and conditions are as follows:

Warren & Washtenaw (all ramps are compliant)
Warren and Talman (all ramps are compliant)
Washington & Sacramento (SW ADA ramps not compliant)
Washington & Washtenaw (SE & SW ADA ramps not compliant)
Washington & Talman (NE and NW ADA ramps not compliant)
Washington & Francisco (all ramps are compliant)

The cost of the crosswalk installation came in slightly higher due to the extent of street patching and resurfacing that the installer needs to do prior to installation given the specific street conditions on Washington and Warren. This process is part of the certified installer's required preparation in order to warranty the product.



City of Chicago
Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne
Commissioner

Luann Hamilton
Deputy Commissioner

Division of Project Development
30 North LaSalle Street
Suite 500
Chicago, Illinois 60602-2570
(312) 744-1987
(312) 744-3958 (FAX)

www.cityofchicago.org/transportation

March 08 2010

Ms. Jamie L. Rhee
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

RECEIVED
2010 MAR 10 PM 2:19

2010 MAR -9 AM 9:55

**Attn: Carolyn Johnson
City JOC Manager**

Re: JOC Project Number: 09-84-9-047
Project Title: 2nd Ward Crosswalk Improvements
Estimated Cost: \$170,000.00
P.O. Number: MQ Construction Company - 15878
Funding Source: TIF Funds

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Thomas H. Powers, P.E.
Acting Commissioner

APPROVED:
Jamie L. Rhee
Chief Procurement Officer *RS 317*

Approved: file
jim

Approved:

Reviewed by: Lou Langone *LL 3/9/2010*



TO: Lou Langone
Director of Administration
Chicago Department of Transportation

FROM: Dolan McMillan
Project Manager
Division of Project Development

RE: JOC Project Number: 09-84-9-047
Project Title: 2nd Ward Crosswalk Improvements
Estimated Cost: \$170,000.00
P.O. Number: MQ Construction Company - 15878
Contractor: MQ Construction Company
Funding Source: TIF Funds

DATE: March 08, 2010

Division of Project Development recommends the above referenced project be contracted under Job Order Contracting (JOC) method.

Description of JOC Project:

Streetprint XD (colored, textured treatment) and associated thermoplastic striping at crosswalks located at the following intersections: W. Warren Blvd. at Washtenaw and Talman, and W. Washington Blvd. at Sacramento, Francisco, Washtenaw, and Talman.

Is this additional work on an existing JOC Project - Yes or No:

No

Has the work been completed for this JOC Project? - Yes or No:

No

Method of Selection for JOC Contractor:

Low bidder.

Prior approval to start JOC work:

No.

Did work start prior to submission of Memorandum of Authorization - (MOA):

No.



Chicago Department of Transportation (CDOT)

Attachment A

Utilizing JOC For City Construction Projects

Project Number: 09-84-9-047

Department: Transportation

Project Manager: Dolan McMillan

Telephone #: (312) 744-5806

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Streetprint XD (colored, textured treatment) and associated thermoplastic striping at crosswalks located at the following intersections: W. Warren Blvd. at Washtenaw and Talman, and W. Washington Blvd. at Sacramento, Francisco, Washtenaw, and Talman.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The project is very small and is time sensitive

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

No.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

Yes - the project will have less than 25% NPP items.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

There is not an existing term agreement for this type of work.