

Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 9

Specification Number: 58904

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$748,916.41

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
10/8/2008	15878	9	58904	528125	A		1

DELIVER TO: 84-A06

A06
BUREAU OF BRIDGES AND TRANSIT
30 N. LASALLE ST - STE 500
CHICAGO ILLINOIS 60602-2570
Chicago, IL

ORDERED FROM:

MQ SEWER & WATER CONTRACTORS
INC. D/B/A MQ CONSTRUCTION CO
665 ROPPOLO LANE (EFT)

ELK GROVE VILLAGE, IL 60007

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 744-0647

PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND PLANNING
CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST					
1	1	96875 CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES	748,916.41	USD	1.00	748,916.41					
08-84-9-018; STATE ST. VAULTED SIDEWALKS ADA; VAN BUREN TO ADAMS; PO# 15878											
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
1	008	0132	0842125	9039	220540	TF04	00000000	000000	00000	0000	748,916.41
SHIPMENT TOTAL:											748,916.41

RELEASE TOTAL: 748,916.41

APPROVAL:

SIGNATURE

DATE

SIGNATURE

DATE

Beyon Whiteaker
for CPD 10/10/09

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Transportation
 30 North LaSalle Street
 Chicago, IL 60602

To: Department of Transportation

Date: September 09, 2008

Sub-Order Total: 748,916.41

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-9-018 State Street Vaulted ADA Ramp Program

Specification, loan or other identifying number: 58904

2. Name of Contractor: MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	Relationship (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
Kedmont Waterproofing	5428 N. Kedzie Ave. Chicago, IL, 60625-3922	WBE	Subcontractor	\$63,200.00 Est.
Virto & Son Trucking, Inc.	3214 W. 64th Place Chicago, IL, 60629	MBE	Subcontractor	\$40,000.00 Est.
Highway Safety Corp.	1756 W. Armitage Ct. Addison, IL, 60101	MBE	Subcontractor	\$40,000.00 Est.
Sanchez Construction Services	4335 S. Western Blvd. Chicago, IL, 60609	MBE	Subcontractor	\$180,000.00 Est.
Industrial Fence, Inc.	1300 S. Kilbourn Ave. Chicago, IL, 60623	MBE	Subcontractor	\$8,700.00 Est.
MQ Construction	665 Roppolo Lane Elk Grove Village, IL, 60007	Non	Subcontractor	\$417,016.41 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

[Signature]
 Signature

9/9/08
 Date


Arnell A. [Name]
 Name (Type or Print)

VP
 Title

Subscribed and sworn to before me

this 10th day of September 2003

Joanna N. Szymo
Notary Public Signature





City of Chicago
Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne
Commissioner

Gilberto Quiñones
Deputy Commissioner

Division of Administration
30 North LaSalle Street
Suite 600
Chicago, Illinois 60602-2570
(312) 744-5649
(312) 744-4399 (FAX)

www.cityofchicago.org/transportation

August 29 2008

Mr. Montel M. Gayles
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon
City JOC Manager


Re: JOC Project Number: 08-84-9-018
Project Title: State Street Vaulted Sidewalks ADA - From Van Buren Street to Adams Street
Estimated Cost: \$750,000.00
P.O. Number: MQ Construction Company - 15878
Funding Source: TIF Funds

Dear Mr. Gayles:


We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.




Sincerely,



Thomas G. Byrne
Commissioner

APPROVED: *


Montel M. Gayles
Chief Procurement Officer

Approved: file
jlm

Approved: GQ 
RS 
FR 

Reviewed by: Lou Langone  8/29/08

* MBE AND WBE GOALS MUST BE MET FOR THIS PROJECT.

NEIGHBORHOODS





Chicago Department of Transportation (CDOT)

Attachment A

Utilizing JOC For City Construction Projects

Project Number: 08-84-9-018

Department: TRANSPORTATION

Project Manager: O. Chaves

Telephone #: (312) 744-0647

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

In order for the City to comply with the Americans with Disabilities (ADA) Federal Court consent agreement, CDOT must spend \$10,000,000 a year on ADA ramp construction. As part of this effort, we are modifying vaulted sidewalks in the Central Business District (CBD). The scope of work includes: demolition of existing vaulted sidewalks, construction of concrete retaining walls, backfilling of vaults and/or reconstruction of structural concrete slabs, installation of waterproofing membranes, installation of concrete topping slabs, construction of ADA compliant ramps and resurfacing the street pavement adjacent to the ramps. The term agreement contractors are not qualified to construct structural modifications required as part of the vaulted sidewalk program. In addition, the existing term agreement contractors are already working on on-grade ADA ramps in the CBD. This work cannot be performed by City Forces and is not within the scope of the existing term agreement contracts. This is not one contiguous project. This project is one of the five vaulted sidewalk ADA ramps projects in the CBD.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

In order to comply with the yearly requirements of the Federal Court order, the work can not go through the City's traditional bid process due to the restricted timeline. The work must be completed by November 18, 2008.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable -various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N. A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

The Structural component of the vaulted ADA program is beyond the scope of the term agreement contract.