

Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 1

Specification Number: 58904

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$1,592,045.80

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
5/28/2008	15878	1	58904	528125	A		1

DELIVER TO: 84-A06

A06
BUREAU OF BRIDGES AND TRANSIT
30 N. LASALLE ST - STE 500
CHICAGO ILLINOIS 60602-2570
Chicago, IL

ORDERED FROM:

MQ SEWER & WATER CONTRACTORS
INC. D/B/A MQ CONSTRUCTION CO
665 ROPPOLO LANE (EFT)
ELK GROVE VILLAGE, IL 60007

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 744-0647

PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND PLANNING
CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST							
1	1	96875 CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES	#####	USD	1.00	1,592,045.80							
08-84-9-007; ROOSEVELT ROAD INTERSECTION IMPROVEMENTS; PO# 15878													
1		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	007	0176	0842125	9013	220540	0000	80012151	000000	00000	0000	1,592,045.80
SHIPMENT TOTAL:												1,592,045.80	

RELEASE TOTAL: 1,592,045.80

APPROVAL:

[Signature]
SIGNATURE

5/29/08
DATE

[Signature]
SIGNATURE

5/29/08
DATE

0842125

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Transportation
 30 North LaSalle Street
 Chicago, IL 60602

To: Department of Transportation

Date: April 24, 2008

Sub-Order Total: 1,592,045.79

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-9-007 Roosevelt Road Intersection Improvements

Specification, loan or other identifying number: 58904

2. Name of Contractor: MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):


Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
Areatha Construction	240 East Lake Street Suite 109	MBE	Subcontractor	\$1,306,901.81 Est.
Jem Traffic Control Services		Non	Subcontractor	\$17,459.60 Est.
Midwest Fence Corporation	900 N. Kedzie Ave. Chicago, IL, 60651	Non	Subcontractor	\$21,787.56 Est.
MQ Construction	665 Roppolo Lane Elk Grove Village, IL, 60007	Non	Subcontractor	\$245,896.82 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccuracy information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.


 Signature


4-24-08
 Date

MICHAEL A. QUARANTA
 Name (Type or Print)

V.P.
 Title

Subscribed and sworn to before me

this 24th day of April 2008
Joanna N. Syme
Notary Public Signature





The Department of Transportation

Reason why the MOA differs from the Sub Order

Project No: 08-84-9-007

Roosevelt Road Intersection Improvements

1. The Sub Order amount differs from the MOA estimate for the following reasons:

The MOA did not anticipate the work to be performed by hand due to the limited access allowed to complete this work both on top of the Roosevelt Rd Bridge because of additional traffic restrictions, and because of the limited access beneath the bridge due to it being located over the Metra Tracks, and storage yard for CDOT. Also, the timeline of this project was expedited to complete all work impacting traffic prior to the Taste of Chicago. This requirement by the OEMC was not anticipated at the time of the MOA.



City of Chicago
Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne
Commissioner

Gilberto Quinones
Deputy Commissioner

Division of Administration
30 North LaSalle Street
Suite 600
Chicago, Illinois 60602-2570
(312) 744-5649
(312) 744-4399 (FAX)

www.cityofchicago.org/transportation

FEB 28 2008

Mr. Montel M. Gayles
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon
City JOC Manager


Re: JOC Project Number: 08-84-9-007
Project Title: Roosevelt Road Intersection Improvements
Estimated Cost: \$1,000,000.00
Specification Number: MQ Construction Company - 15880
Funding Source: TIF Funds


Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.




Sincerely,


Thomas G. Byrne
Commissioner

APPROVED* 
Montel M. Gayles
Chief Procurement Officer

Approved: file
jlm

* MBE AND WBE GOALS
MUST BE MET FOR
THIS PROJECT.

Approved: GO 
RS 
FR 

08 FEB 29 AM 11:42





Chicago Department of Transportation (CDOT)

Attachment A

Utilizing JOC For City Construction Projects

Project Number: 08-84-9-007

Department: TRANSPORTATION

Project Manager: O. Chaves

Telephone #: (312) 744-0647

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The major features of this project includes: structural modifications to the Roosevelt Road viaduct between the Chicago River and Clark Street, Removal of precast concrete planters and concrete median, and restoration of reinforced concrete deck and expansion joints.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This project must be completed by September 2008 before the start of Chicago Bears season. The scope of work is too complex to be performed by In-house forces and it would not be time or cost effective for us to perform the work through the City's traditional bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable -various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N.A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N.A.

CDOT PROJECT NO. B-7-149
ROOSEVELT ROAD at ROOSEVELT COLLECTION INTERSECTION IMPROVEMENTS - PART 1 MEDIAN
JOC PROJECT NO. 08-84-9-007

COST ESTIMATE OF THE BREAKDOWN OF TRADES

RECOMMENDED MBE GOAL = 35%
 RECOMMENDED WBE GOAL = 7%

CATEGORY	DOLLAR AMT.	PERCENT	MBE	WBE
Roadway Materials & Equipment	\$400,000	40.00%	X*	X*
Lighting Materials & Equipment				
Specialty Item Materials & Equipment	\$57,500	5.75%		
Landscaping Materials & Equipment	\$4,700	0.47%	X	X
Roadway Labor				
LABORERS	\$154,800	15.48%	X	X
OPERATORS	\$73,900	7.39%		
TEAMSTERS	\$40,000	4.00%	X	X
CARPENTERS	\$71,900	7.19%		
IRON WORKERS	\$68,000	6.80%		
CONC. FINISH	\$57,500	5.75%	X	X
Lighting/Electrical Labor				
LABORERS		0.00%		
OPERATORS		0.00%		
TEAMSTERS		0.00%	X	X
Specialty Labor				
LABORERS	\$35,000	3.50%	X	X
OPERATORS	\$16,500	1.65%		
TEAMSTERS	\$1,000	0.10%	X	X
Landscaping Labor				
LABORERS	\$10,700	1.07%	X	X
OPERATORS	\$7,500	0.75%		
TEAMSTERS	\$1,000	0.10%	X	X
MBE/WBE TOTAL	\$420,000	42.00%		
TOTAL CONTRACT	\$1,000,000	100.00%		

* Note: All Roadway Materials will not be M/WBE, at most 30% of total. Calculation of M/WBE Percentage takes this into Account.

List of Trades

CDOT Project No. 08-84-9-007 – Roosevelt Road Intersection Improvements

- Laborers
- Carpenters
- Iron Workers
- Cement Finishers
- Operators
- Truck Drivers