

Release Summary Sheet

Contract (PO) Number: 6072

Release Number: 37

Specification Number: 21865

Name of Contractor: CITY LIGHTS, LTD.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

Dollar Amount of Release: \$67,868.95

Release Description: JOC FOR REGULAR & EMERGENCY REPARIS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1038619

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Reprint

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
12/6/2004	6072	37	21865	1038619	A		0

DELIVER TO: 81-E88
E88
BUREAU OF ELECTRICITY
2451 S. ASHLAND AVE
CHICAGO, ILLINOIS 60608

ORDERED FROM:
CITY LIGHTS, LTD.
5261 W. HARRISON ST.
CHICAGO, IL 60644

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: Pat Sullivan 746-4058

PO DESCRIPTION: Job Order Contract for Bureau of Electricity

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 6072

THIS PURCHASE IS FOR DEPARTMENT: 81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

*J04-033A 50th & Champlain
TO COTTAGE GROVE*

PO Ship
Line Line

COMMODITY INFORMATION

96842

QUANTITY	UOM	UNIT COST	TOTAL COST
67,868.95	USD	1.00	67,868.95

JOC FOR REGULAR & EMERGENCY REPAIRS

Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
1	004	0486	0812030	6000	220005	0000	48000011	000000	00000	0000	67,868.95
SHIPMENT TOTAL:											67,868.95
RELEASE TOTAL:											67,868.95

APPROVAL:
Pat Sutton 12/14/04
SIGNATURE DATE

[Signature] 12/15/04
SIGNATURE DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
Richard M. Daley, Mayor

Department of
Streets and Sanitation

Al Sanchez
Commissioner

Brian S. Murphy
Deputy Commissioner

Bureau of Electricity
2451 South Ashland Avenue
Chicago, Illinois 60608

(312) 746-4400
(312) 746-6433 (FAX)
(312) 744-2971 (TTY)

<http://www.cityofchicago.org>

October 26 2004

Mr. Eric J. Griggs
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon
City JOC Manager

Re: JOC Project Number: J04-033.A
Project Title: A. M. Street Lighting - 50th Pl. - Champlain to Cottage Grove
Estimated Cost: \$70,000.00
Specification Number: 21865
Funding Source: 04-486-81-2030-6000-0005-48000011

Dear Mr Griggs:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 312-746-4058.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

John Nomikos
Acting Deputy Commissioner

Date

APPROVED:

Eric J. Griggs
Chief Procurement Officer

10/28/04

Date

Approved:

Pat Sullivan PS



ATTACHMENT A

Project Number: J04-033.A Department: Streets and Sanitation
Project Manager: Kevin McDonnell Telephone No: 312-746-4058

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE; The following documents must be attached to the MOA:
1.) A cost estimate 2.) This Attachment A.

1. Please describe the major feature of this project.
This is an Aldermanic Menu Project in the 4th Ward consisting of a new residential street lighting system on 50th Pl. – Champlain to Cottage Grove.
See Attachment "A" of J04-003.A for details.

2. Please explain why this project could not be bid using the city's traditional process and the need to use the JOC procurement system.

The Bureau of Electricity had planned to do this project with City Forces, but due to our work load, we can't do it in a timely manner. The Bureau of Electricity can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.

3. If this project is one trade project please provide additional explanation of why it would be in the City's best interest to do the project under JOC.

Multiple trades involved.

4. If the proposed project is less than \$200,000 the amount of non pre-priced work must be less than 25%. If the proposed project is valued at \$200,000 or more the amount of non pre-priced work must not exceed 15%. Please explain if it is anticipated if these limits will be exceeded.

N/A.

5. If some elements of the proposed JOC project scope of work are covered by City term agreements, these elements should be removed from the JOC projects scope of work. If it is not desirable to do so, please explain.

N/A.

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER #: 1420073

SUBJOB: 504-033.A

DESCRIPTION: NEW RES STREET LIGHTING

LOCATION: 50TH PL, CHAMPLAIN TO COTTAGE GROVE

PURPOSE: 2004 ALD MENU

REQUESTOR: ALD PRECKWINKLE

BILL TO: ALD PRECKWINKLE

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
100	UNDERGROUND CONSTRUCTION ITEMS				\$0.00	\$0.00	\$0.00
105	PAVEMENT REMOVED & REPLACED	SQYD	19.0	\$78.63	\$26.28	\$104.91	\$1,993.33
106	TEMPORARY PAVEMENT PATCHING	TON	3.0	\$25.79	\$50.50	\$76.29	\$228.87
107	SIDEWALK REMOVED & REPLACED	SQFT	150.0	\$4.72	\$1.43	\$6.15	\$922.60
108	T & B WITH SCREENINGS	LNFT	135.0	\$7.49	\$1.29	\$8.78	\$1,184.75
112	HANDHOLE, 30" X 36" W/24" F&L	EACH	5.0	\$629.04	\$359.60	\$988.64	\$4,943.20
124	GALV STL COND IN TRNCH, 2"	LNFT	110.0	\$5.57	\$2.75	\$8.31	\$914.54
136	PVC COND IN TRENCH, 2", SCH 80	LNFT	25.0	\$5.57	\$0.88	\$6.45	\$161.25
157	HELIX FDN, 5 FT W/ 10" B.C.	EACH	15.0	\$129.31	\$196.72	\$326.03	\$4,890.49
193A	DUCT/DRBR, 1.25" W/O CBL/SCH80	LNFT	2,408.0	\$8.62	\$0.52	\$9.14	\$22,016.76
195A	DUCT/DRBR, 2" W/O CBL/SCH80	LNFT	173.0	\$8.62	\$0.81	\$9.43	\$1,631.07
232	RACK, SECONDARY AERIAL 2-WIRE	EACH	2.0	\$29.56	\$12.11	\$41.68	\$83.35
244	WIRE, AERIAL, 1 # 6WP	LNFT	400.0	\$0.60	\$0.15	\$0.75	\$301.72
249	TRIPLEX CBL IN COND 2 #6 & 1 #8	LNFT	2,911.0	\$2.04	\$0.95	\$2.99	\$8,698.22
265	CONTROLLER, RES, SL/240 VOLT	EACH	2.0	\$269.40	\$0.00	\$269.40	\$538.79
267	SVC CONN TO CECCO LINE	LOT	2.0	\$195.28	\$5.04	\$200.32	\$400.65
2971	PHOTOCELL FOR LUMINAIRE	EACH	2.0	\$26.94	\$85.55	\$112.49	\$224.98
2972	LUMINAIRE, 250W RESIDENTIAL	EACH	15.0	\$78.63	\$0.00	\$78.63	\$1,179.46
512	REM POLE, STL, AB, 7 GA 29'6"	EACH	11.0	\$260.25	\$0.00	\$260.25	\$2,862.73
526	REM LUMINAIRE, 400W/310W/150W	EACH	11.0	\$47.55	\$0.00	\$47.55	\$523.00
530	REM MA, STL, 12'	EACH	11.0	\$67.56	\$0.00	\$67.56	\$743.21
550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	1,500.0	\$0.47	\$0.00	\$0.47	\$703.80
601	BRK DWN FDN - SL	EACH	11.0	\$125.12	\$0.00	\$125.12	\$1,376.31

CITY OF CHICAGO
 DEPARTMENT OF STREETS & SANITATION
 BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 1420073

SUBJOB :

DESCRIPTION : NEW RES STREET LIGHTING

LOCATION : 50TH PL. CHAMPLAIN TO COTTAGE GROVE

PURPOSE : 2004 ALD MENU

REQUESTOR : ALD PRECKWINKLE

BILL TO : ALD PRECKWINKLE

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
705	POLE,ALUM,RES,DAVIT, 12' 5"	EACH	15.0	\$242.46	\$0.00	\$242.46	\$3,636.85
705A	ARM, ALUM,DAVIT, 4.5" DIA, 8'	EACH	15.0	\$102.37	\$0.00	\$102.37	\$1,535.56
850	PMR LEAD CBL, VIDEO, #14/3C SO	LNFT	286.0	\$2.69	\$0.32	\$3.01	\$861.04
995	LANDSCAPE REST. (PER BLOCK)	EACH	2.0	\$161.64	\$554.15	\$715.79	\$1,431.57

Total JOC Construction Costs : \$63,988.12