Release Summary Sheet

Contract (PO) Number: 6072

Release Number: 21

Specification Number: 21865

Name of Contractor: CITY LIGHTS, LTD.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

Dollar Amount of Release: \$85,966.18

Release Description: JOC FOR REGULAR & EMERGENCY REPARIS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1038619

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

	RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
	DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
ſ	10/18/2004	6072	21	21865	1038619	Α		1

DELIVER TO:

81-E88

E88 **BUREAU OF ELECTRICITY**

2451 S. ASHLAND AVE CHICAGO, ILLINOIS 60608 ORDERED FROM:

CITY LIGHTS, LTD. 5261 W. HARRISON ST. CHICAGO, IL 60644

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

Pat Sullivan 746-4058

PO DESCRIPTION:

Job Order Contract for Bureau of Electricity

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND JOE SHOULES RACORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 6072

THIS PURCHASE IS FOR DEPARTMENT:

81 - DEPT OF STREETS & SANITATION

OCT 1 9 2004

SUBMIT THE ORIGINAL INVOICE TO:

LINDA

PO Line	Ship Line		COM	MODITY I	NFORMATION	N			YTITMAUÇ	UOM		UNIT	TOTAL COST
1	- 1		96842						85,966.18	USD		1.00	85,966.18
			JOC F	OR REG	ULAR & EMER	RGENCY	REPARIS						
			J04-0	19A; ST L	TNG SEELEY	/HOWAR	D TO FAR	30					
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	004	0486	0812030	6000	220005	0000	48000011	000000	00000	0000	85,966.18
	1										SHIPMEN	T TOTAL:	85,966.18

RELEASE TOTAL:

85,966.18

To: Department of Streets and Sanitation

Date: September 30, 2004

Sub-Order Total: 85,966.17

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.

The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: J04-019.A

Seeley Between Howard & Fargo

Specification, loan or other identifying number:

21865

2. Name of Contractor:

City Lights, Ltd.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
City Lights, Ltd.	5261 W. Harrison Street Chicago, IL, 60644	MBE	Subcontractor	\$67,366.17 Est.
Ground Hog Utility Construction	180 Franklin Street Bloomingdale, IL, 60108	Non	Subcontractor	\$18,600.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no nalties of perjury I certify that I am

Under the F relevant information as been withheld

Sign ture

John Candelaria

Name (Type or Print)

09/30/04

Date

Division Manager

Title

Subscribed and sworn to before me

30th

04

Notary Public Signature

ALAAAAAAAAAAAAAAAAAAAAA OFFICIAL SEAL" CHERYL FOLEY COMMISSION EXPIRES 12/31/07



City of Chicago Richard M. Daley, Mayor

Department of Streets and Sanitation

Al Sanchez Commissioner

Brian S. Murphy Deputy Commissioner

Bureau of Electricity 2451 South Ashland Avenue Chicago, Illinois 60608 (312) 746-4400 (312) 746-6433 (FAX) (312) 744-2971 (TTY)

http://www.cityofchicago.org

September 16 2004

Mr. Eric J. Griggs Chief Procurement Officer Department of Procurment Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Attn: Catherine Mellon

Project Title:

City JOC Manager

JOC Project Number: J04-019.A

A. M. - Street Lighting Seeley bet. Howard & Fargo

Estimated Cost: \$ 90,000.00

Specification Number: 21865

Funding Source: 04-486-81-2030-6000-0005-48000011

Dear Mr Griggs:

Re:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachement A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 312-746-4058.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely

John Nomikos

Acting Deputy Commissioner

Date

APPROVED:

Eric J. Griggs \leftarrow

Chief Procurement Officer

Date

Approved:

Pat Sullivan





ATTACHMENT A

Project Number:

J04-019.A

Department:

Streets and Sanitation

Project Manager:

Kevin McDonnell

Telephone No:

312-746-4058

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE; The following documents must be attached to the MOA: 1.) A cost estimate 2.) This Attachment A.

1. Please describe the major feature of this project.

This is an Aldermanic Menu Project in the 49th Ward consisting of a new residential street lighting system on Seeley between Howard and Fargo.

See Attachment "A" of J04-003.A for details.

2. Please explain why this project could not be bid using the city's traditional process and the need to use the JOC procurement system.

The Bureau of Electricity had planned to do this project with City Forces, but due to our work load, we can't do it in a timely manner. The Bureau of Electricity can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.

3. If this project is one trade project please provide additional explanation of why it would be in the City's best interest to do the project under JOC.

Multiple trades involved.

4. If the proposed project is less than \$200,000 the amount of non pre-priced work must be less than 25%. If the proposed project is valued at \$200,000 or more the amount of non pre-priced work must not exceed 15%. Please explain if it is anticipated if these limits will be exceeded.

N/A.

5. If some elements of the proposed JOC project scope of work are covered by City term agreements, these elements should be removed from the JOC projects scope of work. If it is not desirable to do so, please explain.

N/A.

CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER #:

SUBJOB: J04-019. A

DESCRIPTION: NEW RES ST. LIGHTING ISSUE TO JOC PER P. SULLIVAN

LOCATION : SEELEY, BTWN HOWARD & FARGO

PURPOSE : ALD MOORE 2004 ALD MENU

REQUESTOR : BILL TO: ALD MOORE

			L	526 REM LUMINAIRE, 400W/310W/150W	511 REM POLE, STL, AB,		LUMINAIRE,	2971 PHOTOCELL FOR LUMINAIRE	267 SVC CONN TO CECO LINE	265 CONTROLLER, RES, SL/240 VOLT	249 TRIPLX CBL IN COND 2 #6 & 1 #8	195A DUCT/DRBR, 2" W/O CBL/SCH80	193A DUCT/DRBR, 1.25" W/O CBL/SCH80	157 HELIX FDN, 5 FT W/ 10" B.C	132 PVC COND IN TRENCH, 2", SCH 40	124 GALV STL COND IN TRNCH, 2"	112 HANDHOLE, 30" X 36	108 T & B WITH SCREENINGS	107 SIDEWALK REMOVED & REPLACED	106 TEMPORARY PAVEMENT PATCHING	105 PAVEMENT REMOVED & REPLACED	100 UNDERGROUND CONSTRUCTION	ITEM
r	BIES 2 #6	TROLLER		/310W/150W	3 GA 271611	PE V, SLVR	250W RESIDENTIAL	AIRE	X m	/240 VOLT	2 #6 & 1 #8	BL/SCH80	O CBL/SCH80	/ 10" B.C.	2", SCH 40	NCH, 2"	30" X 36" W/24" F&L	NGS	REPLACED	PATCHING	REPLACED	CTION ITEMS	DESCRIPTION
	LNFT	EACH	EACH	EACH	EACH	EACH	EACH	EACH	LOT	EACH	LNFT	LNFT	LNFT	EACH	LNFT	LNFT	EACH	LNFT	SQFT	TON	SQYD		STINU
	2,198.0	1.0	17.0	17.0	17.0	18.0	18.0	2.0	2.0	2.0	3,892.0	225.0	2,847.0	18.0	105.0	89.0	10.0	194.0	390.0	2.5	15.0		QTY
	\$0.47	\$134.50	\$67.56	\$47.55	\$253.37	\$101.83	\$78.63	\$26.94	\$195.28	\$269,40	\$2.04	\$8.62	\$8.62	\$129.31	\$4.94	\$5.57	\$629.04	\$7.49	\$4.72	\$25.79	\$78.63		LABOR
	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$85.55	\$0.00	\$0.00	\$0.95	\$0.81	\$0.52	\$196.72	\$3.11	\$2.75	\$359.60	\$1.29	\$1.43	\$50.50	\$26.28	\$0,00	MATERIAL
))	\$0.47	\$134.50	\$67.56	\$47.55	\$253.37	\$101.83	\$78.63	\$112.49	\$195.28	\$269.40	\$2.99	\$9,43	\$9.14	\$326.03	\$8.05	\$8.31	\$988.64	\$8.78	\$6.15	\$76.29	\$104.91	\$0.00	UNIT COST
בי לכי כי	\$1,031.30	\$134.50	\$1,148.60		\$4,307.24		\$1,415.35		\$390.56		\$11,629.50	\$2,121.34	\$26,030.61	\$5,868.59	\$845.15	\$739.94	\$9,886.41	\$1,702.53	\$2,398.76	\$190.72	\$1,573.68	\$0.00	TOTAL COST

CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # :
SUBJOB :

1420079

DESCRIPTION : NEW RES ST. LIGHTING ISSUE TO JOC PER P. SULLIVAN

LOCATION : SEELEY, BTWN HOWARD & FARGO

PURPOSE : 2004 ALD MENU

REQUESTOR: ALD MOORE
BILL TO: ALD MOORE

\$1,431.57	\$715.79	\$554.15	\$161.64	2.0	EACH	LANDSCAPE REST. (PER BLOCK)	995
\$719.54	\$3.01	\$0.32	\$2.69	239.0	LNFT	850 PWR LEAD CBL, VIDEO, #14/3C SO	850
\$1,842.67	\$102.37	\$0.00	\$102.37	18.0	EACH	ARM, ALUM,DAVIT, 4.5" DIA, 8'	705A
\$4,364.22	\$242.46	\$0.00	\$242,46	18.0	EACH	705 POLE, ALUM, RES, DAVIT, 12' 5"	705
TOTAL COST	UNIT COST	MATERIAL	LABOR	QTY	STINU	DESCRIPTION	ITEM

Total JOC Construction Costs :

\$85,304.85