

## Release Summary Sheet

**Contract (PO) Number:** 8866

**Release Number:** 55

**Specification Number:** 26799

**Name of Contractor:** OLD VETERANS CONSTRUCTION, INC

**City Department:** DEPT OF GENERAL SERVICES

**Title of Contract:** JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

**Dollar Amount of Release:** \$17,221.36

**Release Description:** GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

**Procurement Services Contact Person:** BYRON WHITTAKER

**Vendor Number:** 1036761

**Submission Date:**

**CITY OF CHICAGO  
BLANKET RELEASE**

Original (Department)

**SUBJECT TO SUBCONTRACTOR CERTIFICATION**

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
03/07/2006	8866	55	26799	1036761	B		1

DELIVER TO: 38-038

ORDERED FROM:

038-2005 30 NORTH  
30 N. LA SALLE ST.  
ROOM 3700  
Chicago, IL 60602

OLD VETERANS CONSTRUCTION, INC  
10942 S. HALSTED ST. (EFT)  
CHICAGO, IL 60628

DELIVERY CHARGES to be PREPAID  
TITLE TO PASS ON DELIVERY

CONTACT: ~~XXXXXXXXXX-XXXX~~ *Staci Rae Bixler 744-1636*

PO DESCRIPTION: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8866

THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST							
1	1	96842 GENERAL CONSTRUCTION - PUBLIC WORKS RELATED	17,221.36	USD	1.00	17,221.36							
JV5-013.B; INSTALL BOLLARDS & REPAIR LANDSCAPE; P-5-003; MCGLEAM; CIP 130-26-0091													
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	TOTAL COST
		1	003	0435	0382005	1296	220540	0000	41161151	000000	00000	0000	17,221.36
SHIPMENT TOTAL:												17,221.36	
RELEASE TOTAL:												17,221.36	

APPROVAL:

*[Signature]* 3/14/06  
SIGNATURE DATE

*[Signature]* 3/10/06  
SIGNATURE DATE

*[Signature]* 3/21/06  
for CPO DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.  
Submit the original invoice to the department referenced above.  
Mark all packages and papers with the purchase number.  
Any deliveries containing overshments will be reflected unless otherwise authorized in this purchase.  
This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago  
 Department of General Services  
 30 North LaSalle Street  
 Chicago, IL 60602

To: Department of General Services

Date: January 12, 2006

**Sub-Order Total: 17,221.36**

**Disclosure of Retained Parties**

**A. Definitions and Disclosure Requirements**

- As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

**B. Certification**

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JV5-013.B Iron Street Campus Improvements (extras)  
 Specification, loan or other identifying number: 8866

2. Name of Contractor: Old Veteran Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	Relationship (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
Old Veteran Construction	10942 S Halsted Street Chicago, , 60628	MBE	Subcontractor	\$2,314.36 Est.
Roy's Paving & Sealcoating	P O Box 433 Oak Forest, IL, 60452	MBE	Subcontractor	\$1,390.00 Est.
Central Lawn Sprinklers, Inc.	239 King Street Elk Grove Village, IL, 60007	Non	Subcontractor	\$13,517.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED \_\_\_\_\_

- The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease
- The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Joseph M. Gallelli  
 Signature

1/20/06  
 Date

Joseph M. Gallelli  
 Name (Type or Print)

Project Manager  
 Title

Subscribed and sworn to before me  
 this 20 day of Jan 20 06  
Michelle Ann Trevino





City of Chicago  
Richard M. Daley, Mayor

Department of General Services

Michi E. Peña  
Commissioner

Suite 3700  
30 North LaSalle Street  
Chicago, Illinois 60602-2586  
(312) 742-3124  
(312) 744-9883 (FAX)  
<http://www.cityofchicago.org>

February 21 2006

Ms. Barbara A. Lumpkin  
Chief Procurement Officer  
Department of Procurement Services  
City Hall, Room 403  
121 North LaSalle Street  
Chicago, IL 60602

**Attn:** Catherine Mellon  
JOC Manager

**Re:** JOC Project Number: JV5-013.B / P-5-003  
Project Title: Iron Street Campus Miscellaneous  
Improvements Change Order  
Address: 1400 West Pershing Road  
Estimated Cost: 17,221.36  
Specification Number: 26799 (2)  
Funding Source: 03-435-38-2005-1296-0540-41161-15-1 *2/21/06*

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Jerry McGleam at (312) 744-4749 and all other inquiries to Staci-Rae Bixler at 744-1636.


If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña  
Commissioner

APPROVED: *3/2/06*  
*for* Barbara A. Lumpkin  
Chief Procurement Officer

Approved: John Plezbert   
Nicholas Ahrens   
Mary Capecci   
Arthur Andros



**The Department of General Services**  
**JOC Approval Letter**  
**Utilizing JOC For City Construction Projects**

IRON STREET CAMPUS  
1400 West Pershing Road

Project No: JV5-013.B

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5.  
Attach to MOA (JOC Approval Letter)

**1. Please describe the major features of this project.**

Irrigation System modifications and additional parking lot striping

**2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.**

This is a change order to JV5-013.A

**3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.**

Multi-Trade

**4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.**

None

**5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.**



**DEPARTMENT OF GENERAL SERVICES**  
**Bureau of Architecture, Engineering & Construction Management**  
**JOB ORDER CONTRACT (JOC)**  
**PRE-CONSTRUCTION FUNDING APPROVAL**

User Dept: \_\_\_\_\_ Date: February 21, 2006

Originator: Jerry McGleam Phone: (312) 744-4749

Project Number: JV5-013.B / P-5-003

Project Name: Iron Street Campus Miscellaneous Improvements Change Order

Project Scope: Irrigation system modifications and additional parking lot striping

Location/Address: 1400 West Pershing Road

*Justification:*

Est. Project Budget: \$17,221.36

CIP #: 130-26-0091

Funding Strips: 03-435-38-2005-1296-0540-41161-15-1

Funding Verified By: *[Signature]* Date: 2/21/06

Can this request be completed by one of the following:

- |   |                 |     |                          |    |                                     |
|---|-----------------|-----|--------------------------|----|-------------------------------------|
| 1 | In-House Trades | Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
| 2 | Term Contract   | Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
| 3 | Competitive Bid | Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |

If No, for any of the above please explain:

**APPROVED:**

*[Signature]*  
 Nicholas J. Ahrens, Jr., Deputy Commissioner

2-23-06  
 Date

*[Signature]*  
 John J. Plezbert, First Deputy Commissioner

2-23-06  
 Date