Release Summary Sheet

Contract (PO) Number: 9910

Release Number: 41

Specification Number: 34545

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT - JOC - FLAT WORK

Dollar Amount of Release: \$239,525.74

Release Description: CDOT - JOC - FLAT WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1042543

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

***************************************	RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
	10/26/2007	9910	41	34545	1042543	Α		1

DELIVER TO:

84-A05

A05 **BUREAU OF HIGHWAYS**

30 N LASALLE ST - STE 400 CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

ORDERED FROM:

PACIFIC CONSTRUCTION SERVICES

33 W. MONROE ST, STE 2100

(EFT)

CHICAGO, IL 60603

CONTACT:

FRED ROBERSON 744-4146

PO DESCRIPTION: CDOT - JOC - FLAT WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9910

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

BUREAU OF ADMINISTRATION AND

PLANNING


CHICAGO ILLINOIS 60602-2570, IL

PO Line	Shìp Line		COMMODITY INFORMATION						QUANTITY U			UNIT COST	TOTAL COST
1	1			- JOC -	FLAT WORK	-WALK R	WALK REPAIR PROJECT		239,525.74	USD		1.00	239,525.74
		Dist		FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	007	0132	0842125	9025	220540	0000	00000000	000000	00000	0000	39,525.74
		2	005	0961	0842075	9005	220540	0000	90005151	000000	00000	0000	200,000.00
	1		endal terror er er nænde ende en	, inn ohr Armer (17,111,111,111,111,111,111,111)	a "a" a "A a "anna a "a "a "a a a a a a a a a a a				way may a war no a war no a war a way a sanda a		SHIPMEN	T TOTAL:	239,525.74

RELEASE TOTAL:

239,525.74

APPROVAL:



To: Department of Transportation

Date: September 06, 2007

Sub-Order Total:

239,525.74

Disclosure of Retained Parties

- A. <u>Definitions and Disclosure Requirements</u>

 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
 - 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
 - 3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
 - 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 07-84-8-041

State Street Sidewalk Repair Project

Specification loan or other identifying number:

9910

2. Name of Contractor:

Pacific Construction

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(Indicate whether paid \$ or estimated)	
Cabo Construction	1300 S Kilbourne Chicago, IL, 60623	МВЕ	Subcontractor	\$120,000.00 Est.	
Pressure Washing Systems	1615 S 55th Avenue Cicero, IL, 60804	Non	Subcontractor	\$8,000.00 Est.	
Vixen Construction	7600 W 79th St Bridgeview, IL, 60455	Non	Subcontractor	\$68,000.00 Est.	
Pacific Construction	33 W. Monroe StreetSuite 2100	Non	Subcontractor	\$43,525.74 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Under the Penalties of panury,, i	Certify that am	authorized to execute this Disclosure on behalf of the	Contractor that the information disclosed	I herein is true and complete.	and that no relevant
					actual attack to a block block
information has been withheld.	21/2 1/2 1/2				

Signature

Name (Type or Print)

Subscribed and sworn to before me

^{4.}The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

^{5.} The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

OFFICIAL SEAL
KERI NADAR
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 2-14-2010



City of Chicago Richard M. Daley, Mayor

Department of Transportation

30 North LaSalle Street Suite 1100 Chicago, Illinois 60602-2570 (312) 744-3600 (312) 744-7215 (TTY) www.cityofchicago.org/transportation June 19 2007

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number: 07-84-8-041

Project Title: State Street Sidewalk Repair Project (Wacker Drive

to Congress Parkway)

Estimated Cost: \$200,000.00

Specification Number: Pacific Construction - 34545

Funding Source: TIF Funds

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Cheri Heramb

Acting Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

file

jlm

Approved:

DD (Y)

JPB/_____







Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 07-84-8-041

Department:

Transportation

Project Manager: John Cecchin

Telephone #:

(312) 744-2255

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The scope of work to be performed under this sub-order is removal and refinishing of the sidewalk surface on State Street.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The State Street Commission has requested that CDOT remove and refinish the sidewalk surface along State Street in late Spring 2007 due to upcoming City events. Due to the relatively small scope and in order to meet the construction schedule for late Spring 2007, CDOT must use the JOC procurement system. The term agreement for RCMA was not used because this work is specialty work requiring the use of the Blastrac System to strip the existing sidewalk surface and then to reseal the sidewalk with Pebblesheen.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Multiple Trades

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N/A