# Release Summary Sheet

Contract (PO) Number: 9534

Release Number: 84

Specification Number: 34535

Name of Contractor: FHP TECTONICS CORP.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Dollar Amount of Release: \$431,270.45

Release Description: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50067181.

Submission Date:

### **CITY OF CHICAGO BLANKET RELEASE**

Reprint

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
8/13/2007	9534	84	34535	50067181	Α		0

**DELIVER TO:** 

84-A06

**BUREAU OF BRIDGES AND TRANSIT** 30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

**ORDERED FROM:** 

FHP TECTONICS CORP. 8725 W. HIGGINS ROAD CHICAGO, IL 60631

CONTACT:

Ray Segun 744-3841

PO DESCRIPTION: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

**BUREAU OF ADMINISTRATION AND** 


**PLANNING** 

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line	**************************************	СОМ	MODITY	INFORMATION	J			Q	JANTITY	UOM	UNIT	TOTAL COST
1	1		96819	)		-			-	1,270.45	USD	1.00	431,270.45
					CONTRACT - R								
			07-84	-7-066; R	ANDOLPH ST	VIADUC'	r waterf	PROOFING	3 & OVERLA	Y INSTALLA	ATION		
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	007	0C12	0842125	.1379	220540	0000	12069151	000000	00000	0000	420,000.00
		2	007	0C12	0842125	1380	220540	0000	12070151	000000	00000	0000	11,270.45
	1										SHIPMEN	T TOTAL:	431,270.45

RELEASE TOTAL:

431,270.45



To: Department of Transportation

Date: July 26, 2007

Sub-Order Total: 431,270.45

## **Disclosure of Retained Parties**

#### A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2.Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 07-84-7-066

Randolph Street Overlay

Specification,loan or other identifying number:

9534

2. Name of Contractor:

**FHP Tectonics** 

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
NES Traffic Safety	12225 Disk Drive Romeoville, IL, 60446	Non	Subcontractor	\$1,023.75 Est.
Sanchez Construction Services, Inc.	4335 S. Western Blvd. Chicago, IL, 60609	MBE	Subcontractor	\$323,503.00 Est.
FHP Tectonics	O'Hare Plaza8725 W. Higgins Road, Suite 200	Non	Subcontractor	\$169,613.60 Est.
Acura Inc.	558 County Line Road Bensenville, IL, 60108	MBE	Subcontractor	\$6,000.00 Est.
Traffic Control & Protection	31W351 North Ave West Chicago, IL, 60185	Non	Subcontractor	\$5,000.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Under the Penalties of perjury, Locatify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

- . . . . . . . .

Name (Type or Print)

7/26/07
Date
Vice President

Title

<sup>4.</sup>The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

<sup>5.</sup> The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Subscribed and sworn to before me

abth day of July 20 07

OFFICIAL SEAL

DAWN L. CAPORALE NOTARY PUBLIC, STATE OF ILLINOIS MY COMMISSION EXPIRES 6-7-2011



City of Chicago Richard M. Daley, Mayor

#### **Department of Transportation**

30 North LaSalle Street Suite 1100 Chicago, Illinois 60602-2570 (312) 744-3600 (312) 744-7215 (TTY)

www.cityofchicago.org/transportation

June 22 2007

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: **Catherine Mellon** 

City JOC Manager

Re:

**JOC Project Number:** 

07-84-7-066

**Project Title:** 

Randolph Street Viaduct Waterproofing and Overlay

Installation

**Estimated Cost:** 

\$500,000.00

Specification Number: FH Paschen - 34535

**Funding Source:** 

**GOB - 2007 Funds** 

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Cheri Heramb

**Acting Commissioner** 

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

file

jlm

Approved:







# Chicago Department of Transportation (CDOT) Attachment A

### **Utilizing JOC For City Construction Projects**

Project Number: 07-84-7-066

Department:

**TRANSPORTATION** 

Project Manager: O. Chaves

Telephone #:

(312) 744-0647

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The existing pavement overlay and waterproofing on the Randolph Street Viaduct between Michigan Avenue and Stetson Avenue have failed, water is infiltrating the viaduct deck and into the Metra railroad station below; the pavement surface is in poor condition creating hazardous conditions for vehicles and pedestrians. CDOT has to remove the existing pavement overlay and waterproofing and install a new waterproofing system and bituminous overlay to alleviate the water leak problem and to diminish the skidding problem for vehicles. These items could not be performed by City Forces and are not covered by an existing term agreement.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The proposed waterproofing installation requires the purchase of proprietary material and specialized personnel and equipment and the bituminous overlay must be done directly behind the waterproofing installation. It would not be time or cost effective for us to perform the work through The City's traditional bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable -various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N.A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N.A.