

Release Summary Sheet

Contract (PO) Number: 9910

Release Number: 48

Specification Number: 34545

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT - JOC - FLAT WORK

Dollar Amount of Release: \$1,233,022.77

Release Description: CDOT - JOC - FLAT WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1042543

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
11/28/2007	9910	48	34545	1042543	A		1

DELIVER TO: 84-A06

A06
BUREAU OF BRIDGES AND TRANSIT
30 N. LASALLE ST - STE 500
CHICAGO ILLINOIS 60602-2570

ORDERED FROM:

PACIFIC CONSTRUCTION SERVICES
33 W. MONROE ST, STE 2100
(EFT)
CHICAGO, IL 60603

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: FRED ROBERSON 744-4146

PO DESCRIPTION: CDOT - JOC - FLAT WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9910

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND PLANNING
CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST						
1	1	96875 CDOT - JOC - FLAT WORK	1,233,022.77	USD	1.00	1,233,022.77						
07-84-8-046; JEFFERSON STREET IMPROVEMENTS; PO# 9910												
	Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
	1	007	0912	0842125	9006	220540	0000	00000000	000000	00000	0000	850,000.00
	2	007	0912	0842125	9005	220540	0000	00000000	000000	00000	0000	383,022.77
SHIPMENT TOTAL:												1,233,022.77
RELEASE TOTAL:												1,233,022.77

APPROVAL:

SIGNATURE

DATE

SIGNATURE

DATE

07 NOV 29 PM 4:14 62 AON 20

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Transportation
 30 North LaSalle Street
 Chicago, IL 60602

To: Department of Transportation

Date: October 12, 2007

Sub-Order Total: 1,233,022.77

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: Jefferson Street Improvements Jefferson Street Improvements

Specification, loan or other identifying number: 9910


2. Name of Contractor: Pacific Construction

Name	BUSINESS ADDRESS	MBE WBE or Non	Relationship (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
Cabo Construction	1300 S Kilbourne Chicago, IL, 60623	MBE	Subcontractor	\$944,000.00 Est.
Bigane Paving	935 W Chestnut Chicago, IL, 60622	Non	Subcontractor	\$40,000.00 Est.
City Lights	5261 West Harrison Chicago, IL, 60644	MBE	Subcontractor	\$75,000.00 Est.
Pacific Construction	33 W. Monroe Street Suite 2100	Non	Subcontractor	\$174,022.77 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease
5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.



Signature

10/16/07

Date

Karl K

Name (Type or Print)


Project Executive

Title

Subscribed and sworn to before me

this 10th day of October 2021

[Signature]
Notary Public Signature





City of Chicago
Richard M. Daley, Mayor

Department of Transportation

30 North LaSalle Street
Suite 1100
Chicago, Illinois 60602-2570
(312) 744-3600
www.cityofchicago.org/transportation

August 17 2007

Ms. Barbara A. Lumpkin
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon
City JOC Manager

Re: JOC Project Number: 07-84-8-046
Project Title: Jefferson Street Improvements
Estimated Cost: \$1,400,000.00
Specification Number: Pacific Construction - 34545
Funding Source: TIF Funds

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Thomas H. Powers P.E.
1st Deputy Commissioner/Chief Engineer

APPROVED:

Barbara A. Lumpkin
Chief Procurement Officer

Approved: file

jlm

Approved:

GQ
RS
FR

NEIGHBORHOODS





Chicago Department of Transportation (CDOT)

Attachment A

Utilizing JOC For City Construction Projects

Project Number: 07-84-8-046

Department: TRANSPORTATION

Project Manager: O. Chaves

Telephone #: (312) 744-0647

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Due to a planned development agreement between the City and Fifield Developers, the City vacated approximately 26 ft. of the right-of-way of Jefferson Street south of Kinzie Street. The vacation of Jefferson Street requires the relocation of a 16-inch water main and 24-inch sewer main. The sewer relocation requires directional drilling under the Metra tracks. In addition, CDOT has to construct new curb and gutter, roadway, sidewalks and provide new streetlights on Jefferson Street and build a new sidewalk and plant nine (9) trees on Kinzie Street. The completion of this work has to be coordinated with completion of the new Kinzie Station Park that is being constructed by Fifield at the southwest corner of Jefferson Street and Kinzie Street. These items could not be performed by City Forces and are not covered by an existing term agreement.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The utility relocations and street improvements have to be completed prior to the inauguration of Kinzie Street Park, which is schedule for end of November 2007. The proposed sewer relocation will be done by directional bore that requires specialized personnel and equipment. Also, given the completion date for this project, it would not be time or cost effective for us to perform the work through The City's traditional bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable -various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N.A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N.A.