Release Summary Sheet

Contract (PO) Number: 15037

Release Number: 11

Specification Number: 51701

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$158,201.57

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1042543

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
10/8/2008	15037	11	51701	1042543	Α		1

DELIVER TO:

38-038

ORDERED FROM:

038-0030

30 N. LA SALLE ST.

ROOM 3700

SUITE B

Chicago, IL 60602-2500

CHICAGO, IL 60640

PACIFIC CONSTRUCTION SERVICES

4700 N RAVENSWOOD (EFT)

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

742-3987

PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15037

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		сомі	MODITY	INFORMATION	N		(YTITAAUQ	иом		UNIT COST	TOTAL COST
1	1		96842	2					158,201.57	USD		1.00	158,201,57
					NSTRUCTION								
			PCS-(J8-U1U.A;	PARKING GA	HAGE RE	:PAIRS; L-	8-008; BA	TCHMAN; CII	P 130-16-33	674		
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	800	0403	0382005	8118	220540	0000	90209151	000000	00000	0000	158,201.57
	1										SHIPMEN	T TOTAL:	158,201.57

RELEASE TOTAL:

158,201.57

DATE

To: Department of General Services

Date: October 21, 2008

Sub-Order Total: 158,201.57

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll,
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: PCS-08-010.A

CPD Area #4 Parking Garage Repairs

Specification, loan or other identifying number:

15037

2. Name of Contractor:

Pacific Construction Services Inc.

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Marketing Contracting Services	UIR Campus 4201 W. 36th StreetSuite 310	MBE	Subcontractor	\$23,400.00 Est.	
Agee International	2860 E 76th Street Chicago, IL, 60649	MBE	Subcontractor	\$32,400.00 Est.	
Vixen Concrete		Non	Subcontractor	\$46,000.00 Est.	
Pacific Construction Services, Inc.	33 W. Monroe St.Suite 2100	Non	Subcontractor	\$27,780.57 Est.	
Cyberdyne	2808 Sun Valley Rd Lisle, IL, 60532	Non	Subcontractor	\$10,600.00 Est.	
City Lights	5261 West Harrison St Chicago, IL, 60644	MBE	Subcontractor	\$3,500.00 Est.	
ooring Resources 600 W Pratt Ave Elk Grove Village, IL, 60007		Non	Subcontractor	\$14,521.00 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Date
Pricet Manger

- Andrew Diriazza

Name (Type or Print)

Subscribed and sworn to before me

this_____day of

Notary Public Signature

Title

OPFICIAL SUA'

KERI NADASI

NOTAY PUBLIC, STATE OF ILLNOW

13Y COMMISSION EXPIRES 2-14-2010



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.citvofchicago.org July 14 2008

Mr. Montel M. Gayles Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Carolyn Johnson

JOC Manager

Re: JOC Project Number:

PCS-08-010.A / L-08-008

Project Title:

CPD - Area #4 Parking Garage Repairs

Address:

3151 W. Harrison

Estimated Cost:

200,000.00

Specification Number:

51701

Funding Source:

008-0403-038-2005-8118-90209-151

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Mike Batchman at (312) 744-1107 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña Commissioner

APPROVED:

Montel M. Gayles

Chief Procurement Officer

Approved:

Nicholas Ahrens

Mary Capecci

Arthur Andros

NEIGHBORHOODS



WORKS



The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

11th District (Area 04) 3151 W. Harrison

Project No: PCS-08-010.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1 Please describe the major features of this project.

Repair damaged concrete @ several locations, repairs steel stairs & supports in stairwells, remove damaged masonry brick & replace, remove & reinstall new metal doors & door frames, as needed.

Saw cut concrete deck @ previously identified locations, break-out concrete, remove & prep for new concrete. Repair damaged steel stairs & supports, sand blast stairs & masonry walls, prime & paint - color to be determined. Remove damaged masonry & replace - tuckpoint loose motar joints. Remove damaged metal door frames & replace - replace 4ea metal doors.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This work must be expidited due to safety concerns. JOC is the most expedient method to complete these repairs.

If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

This project requires the use of iron works, pavement (concrete) workers, construction laborers, carpenters & painters.

4 If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

No NPP items will be used in this project.

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

The scope of work is not covered under an existing term agreement.



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management

JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:	Chicago Police	Date:	July 14, 2008						
Originator ·	Mike Batchman	Phone:	(312) 744-1107						
Project Number:	PCS-08-010.A / L-08-008								
Project Name.	CPD - Area #4 Parking Garage Repairs								
Project Scope ⁻	Repair damaged concrete @ several locations, repairs steel stairs & supports in stairweels, remove damaged masonry brick & replace, remove & reinstall new metal doors & door frames, as needed.								
Location/Address:	3151 W. Harrison								
Justification:	The existing parking garage concrete deck & stairwells have numerous repair deficiencies that require immeidate action to eliminate public safety concerns.								
Est. Project Budget:	\$200,000.00								
CIP#	130-16-33674								
Funding Strips:	008-0403-038-2005-8118-90209-151								
Funding Verified By:	Demse Yosh	Danie was	Date: <u>7 1日 260米</u>						
Can this request be comple	eted by one of the following:								
1 In-House 2 Term Co 3 Competit	ntract Yes		No X No X No X						
If No, for any of the above please explain:									
 The trades can not complete the full scope of work required for this project. This work is not covered under an existing term agreement. This work requires propmt attention to eliminate the potential safety hazords. 									
APPROVED:									
Mind Many 2408									
Nicholas J. Ahrens, Jr., i	Deputy Commissioner	Date							
Michi E. Peña, <i>Commiss</i>	sioner	Date							