BID TABULATION

Specification Number: PH50350001

Date: January 12, 2001



Project Description: Chicago O'Hare International Airport Upper Level Roadway Superstructure Replacement

| Bid Deposit: \$ 5 % Total Base Bid Addendum _1 _2 _3 _4 Contract Administrator: J. Lindsay | | |
|--------------------------------------------------------------------------------------------|-----------------|--------------------------------|
| NAME OF BIDDER | TOTAL BASE BID | AWARD CRITERIA |
| LORIG CONSTRUCTION/A & L, INC. (J.V.) | \$21,831,325.50 | \$20,783,421.88 |
| WALSH CONSTRUCTION | \$21,297,872.50 | \$20,275,574.62 |
| E.A. COX | \$24,287,738.90 | \$23,121,927.43 |
| ALL CONCRETE CONSTRUCTION, INC. | \$20,882,700.00 | \$20,337,661.53 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| 1 1 1 | | · 1 1 · .1 1 · 1 · · · · · · · |

Bids are subject to review for completeness accuracy and compliance with all terms and conditions provided in the bid specifications. **City of Chicago Department of Procurement Services**

Richard M. Daley, Mayor

David E. Malone Chief Procurement Officer