

Release Summary Sheet

Contract (PO) Number: 6072

Release Number: 14

Specification Number: 21865

Name of Contractor: CITY LIGHTS, LTD.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

Dollar Amount of Release: \$154,840.21

Release Description: JOC FOR REGULAR & EMERGENCY REPARIS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1038619

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
09/16/2004	6072	14	21865	1038619	A		1

DELIVER TO: 81-E88

E88
BUREAU OF ELECTRICITY
2451 S. ASHLAND AVE
CHICAGO, ILLINOIS 60608

ORDERED FROM:

CITY LIGHTS, LTD.
5261 W. HARRISON ST.
CHICAGO, IL 60644

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: PAT SULLIVAN 746-1602

PO DESCRIPTION: Job Order Contract for Bureau of Electricity

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND/OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 6072

THIS PURCHASE IS FOR DEPARTMENT: 81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

ENTERED
SEP 17 2004
LINDA

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST					
1	1	96842	154,840.21	USD	1.00	154,840.21					
JOC FOR REGULAR & EMERGENCY REPARIS											
J04-007A; ST LTNG WABANSIA - WOOD TO MILWAUKEE											
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	TOTAL COST
1	004	0486	0812030	6000	220005	0000	48000011	000000	00000	0000	60,000.00
2	004	0425	0812030	5020	220540	0000	42008151	000000	00000	0000	94,840.21
SHIPMENT TOTAL:											154,840.21
RELEASE TOTAL:											154,840.21

APPROVAL:
Pat Vitter 9/20/04
SIGNATURE DATE

[Signature] 9/27/04
SIGNATURE DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Streets and Sanitation
 121 North LaSalle Street
 Chicago, IL 60602

To: Department of Streets and Sanitation

Date: September 09, 2004

Sub-Order Total: 154,840.21

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: J04-007.A Hoyne - Wabansia, Wood to Milwaukee

Specification, loan or other identifying number: 21865

2. Name of Contractor: City Lights, Ltd.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
City Lights, Ltd.	5261 W. Harrison Street Chicago, IL, 60644	MBE	Subcontractor	\$127,090.21 Est.
Ground Hog Utility Construction	180 Franklin Street Bloomington, IL, 60108	Non	Subcontractor	\$27,750.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Juan Candelaria
 Signature

09/08/04
 Date

Juan Candelaria
 Name (Type or Print)

President
 Title

Subscribed and sworn to before me
 this 8th day of September 2004

Cheryl Foley
 Notary Public Signature





City of Chicago
Richard M. Daley, Mayor

Department of
Streets and Sanitation

Al Sanchez
Commissioner
JOHN NOMIKOS
ACTING DEPUTY
COMMISSIONER
Bureau of Electricity
2451 South Ashland Avenue
Chicago, Illinois 60608
(312) 746-4400
(312) 746-6433 (FAX)
(312) 744-2971 (TTY)
<http://www.cityofchicago.org>

August 18 2004

Mr. Eric J. Griggs
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon
City JOC Manager

Re: JOC Project Number: J04-007.A
Project Title: M.O. street lighting Wabansia-Wood to Milwaukee
Estimated Cost: \$ 170,000.00
Specification Number: 21865
Funding Source: 04-425-81-2030-5020-0540-42008151

Dear Mr Griggs:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 312-746-4058.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

John Nomikos
Acting Deputy Commissioner

APPROVED:

Eric J. Griggs
Chief Procurement Officer

Approved:

Pat Sullivan PS



ATTACHMENT A

Project Number: J04-007.A Department: Streets and Sanitation
Project Manager: Kevin McDonnell Telephone No: 312-746-4058

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE; The following documents must be attached to the MOA:
1.) A cost estimate 2.) This Attachment A.

1. Please describe the major feature of this project.
This is the 29th project in the 2004 Mayor's Office new residential street lighting program. It's in 32nd Ward on Wabansia Ave. from Wood St. to Milwaukee Ave. and on Hoyne Ave. from Wabansia to Bloomingdale Ave. The Alderman is funding the additional 2 blocks from his Menu.
See Attachment "A" of J04-003.A for details.

2. Please explain why this project could not be bid using the city's traditional process and the need to use the JOC procurement system.

The Bureau of Electricity had planned to do this project with City Forces, but due to our work load, we can't do it in a timely manner. The Bureau of Electricity can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.

3. If this project is one trade project please provide additional explanation of why it would be in the City's best interest to do the project under JOC.

Multiple trades involved.

4. If the proposed project is less than \$200,000 the amount of non pre-priced work must be less than 25%. If the proposed project is valued at \$200,000 or more the amount of non pre-priced work must not exceed 15%. Please explain if it is anticipated if these limits will be exceeded.

N/A.

5. If some elements of the proposed JOC project scope of work are covered by City term agreements, these elements should be removed from the JOC projects scope of work. If it is not desirable to do so, please explain.

N/A.

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 1410032
SUBJOB : 504-007A

DESCRIPTION : RES ST. LIGHTING 2004-PROGRAM ISSUE TO CONST PER P. SULLIVAN
LOCATION : WABANSIA, WOOD TO MILWAUKEE
PURPOSE : 2004 RES
REQUESTOR : MAYOR'S OFFICE
BILL TO : MAYOR'S OFFICE

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
100	UNDERGROUND CONSTRUCTION ITEMS				\$0.00	\$0.00	\$0.00
105	PAVEMENT REMOVED & REPLACED	SOYD	9.0	\$78.63	\$26.28	\$104.91	\$944.21
106	TEMPORARY PAVEMENT PATCHING	TON	1.5	\$25.79	\$50.50	\$76.29	\$114.43
107	SIDWALK REMOVED & REPLACED	SQFT	1,300.0	\$4.72	\$1.43	\$6.15	\$7,995.85
108	T & B WITH SCREENINGS	LNFT	122.0	\$7.49	\$1.29	\$8.78	\$1,070.66
112	HANDHOLE, 30" X 36" W/24" F&L	EACH	10.0	\$629.04	\$359.60	\$988.64	\$9,886.41
124	GALV STL COND IN TRNCH, 2"	LNFT	66.0	\$5.57	\$2.75	\$8.31	\$548.72
132	PVC COND IN TRENCH, 2", SCH 40	LNFT	69.0	\$4.94	\$3.11	\$8.05	\$555.39
157	HELIX FDN, 5 FT W/ 10" B.C.	EACH	23.0	\$129.31	\$196.72	\$326.03	\$7,498.76
158	ELBW, COND/STL IN EXIST FDN, 2"	EACH	2.0	\$213.87	\$66.97	\$280.85	\$561.69
173	HANDHOLE, FIBERGLASS	EACH	2.0	\$256.59	\$149.03	\$405.62	\$811.24
193A	DUCT/DRBR, 1.25" W/O CBL/SCH80	LNFT	3,483.0	\$8.62	\$0.52	\$9.14	\$31,845.67
195A	DUCT/DRBR, 2" W/O CBL/SCH80	LNFT	157.0	\$8.62	\$0.81	\$9.43	\$1,480.22
200	OVHRD CONSTRUCTION ITEMS - S L				\$0.00	\$0.00	\$0.00
213	POLE/STL/AB RELOCATE COMPLETE	EACH	4.0	\$478.07	\$9.40	\$487.47	\$1,949.86
231	RACK, SECONDARY AERIAL 1-WIRE	EACH	2.0	\$25.16	\$12.11	\$37.27	\$74.55
247	CABLE IN CONDUIT, 1/C #6	LNFT	520.0	\$0.60	\$0.21	\$0.81	\$421.05
249	TRIPLEX CBL IN COND 2 #6 & 1 #8	LNFT	3,875.0	\$2.04	\$0.95	\$2.99	\$11,578.70
255	CABLE SPLICE, #6	EACH	6.0	\$33.97	\$1.40	\$35.37	\$212.22
265	CONTROLLER, RES, SL/240 VOLT	EACH	2.0	\$269.40	\$869.38	\$1,138.78	\$2,277.55
267	SVC CONN TO CECO LINE	LOT	2.0	\$195.28	\$5.04	\$200.32	\$400.65
2971	PHOTOCELL FOR LUMINAIRE	EACH	2.0	\$26.94	\$85.55	\$112.49	\$224.98
2972	LUMINAIRE, 250W RESIDENTIAL	EACH	19.0	\$78.63	\$0.00	\$78.63	\$1,493.99

CITY OF CHICAGO
 DEPARTMENT OF STREETS & SANITATION
 BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 1410032
 SUBJOB : 504-007A

DESCRIPTION : RES ST. LIGHTING 2004-PROGRAM ISSUE TO CONST PER P. SULLIVAN
 LOCATION : WABANSIA, WOOD TO MILWAUKEE
 PURPOSE : 2004 RES
 REQUESTOR : MAYOR'S OFFICE
 BILL TO : MAYOR'S OFFICE

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
2992	LUM/ACRM/RES/50W TYPE V, SLVR	EACH	19.0	\$101.83	\$0.00	\$101.83	\$1,934.81
500	REMOVE OBS EQUIPMENT - SL/T/S			\$0.00	\$0.00	\$0.00	\$0.00
511	REM POLE, STL, AB, 3 GA 27'6"	EACH	8.0	\$253.37	\$0.00	\$253.37	\$2,026.94
516	REM POLE/STL/AB/10" 7 GA 34'6"	EACH	1.0	\$319.05	\$0.00	\$319.05	\$319.05
521	REM BASE, BHR	EACH	1.0	\$87.58	\$0.00	\$87.58	\$87.58
526	REM LUMINAIRE, 400W/310W/150W	EACH	9.0	\$47.55	\$0.00	\$47.55	\$427.91
530	REM MA, STL, 12'	EACH	9.0	\$67.56	\$0.00	\$67.56	\$608.08
550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	1,187.0	\$0.47	\$0.00	\$0.47	\$556.94
601	BRK DWN FDN - SL	EACH	13.0	\$125.12	\$0.00	\$125.12	\$1,626.55
705	POLE, ALUM, RES, DAVIT, 12' 5"	EACH	19.0	\$242.46	\$272.56	\$515.02	\$9,785.35
705A	ARM, ALUM, DAVIT, 4.5" DIA, 8'	EACH	19.0	\$102.37	\$109.24	\$211.61	\$4,020.57
850	PMR LEAD CBL, VIDEO, #14/3C SO	LNFT	316.0	\$2.69	\$0.00	\$2.69	\$851.29
995	LANDSCAPE REST. (PER BLOCK)	EACH	3.5	\$161.64	\$0.00	\$161.64	\$565.73
999	Construction Crew Cost	HRS	2.0	\$212.02	\$0.00	\$212.02	\$424.04

Total JOC Construction Costs : \$105,181.64

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 1420096
SUBJOB : **504-007A**

DESCRIPTION : NEW RES ST. LIGHTING
LOCATION : HOYNE, WABANSIA-BLOOMINGDALE
PURPOSE : 2004 ALD MENU
REQUESTOR : ALD MATLAK
BILL TO : ALD MATLAK

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
100	UNDERGROUND CONSTRUCTION ITEMS				\$0.00	\$0.00	\$0.00
105	PAVEMENT REMOVED & REPLACED	SQYD	12.0	\$78.63	\$26.28	\$104.91	\$1,258.95
106	TEMPORARY PAVEMENT PATCHING	TON	2.0	\$25.79	\$50.50	\$76.29	\$152.58
107	SIDEWALK REMOVED & REPLACED	SQFT	250.0	\$4.72	\$1.43	\$6.15	\$1,537.66
108	T & B WITH SCREENINGS	LNFT	99.0	\$7.49	\$1.29	\$8.78	\$868.82
112	HANDHOLE, 30" X 36" W/24" F&L	EACH	5.0	\$629.04	\$359.60	\$988.64	\$4,943.20
124	GALV STL COND IN TRNCH, 2"	LNFT	66.0	\$5.57	\$2.75	\$8.31	\$548.72
132	PVC COND IN TRENCH, 2", SCH 40	LNFT	8.0	\$4.94	\$3.11	\$8.05	\$64.39
136	PVC COND IN TRENCH, 2", SCH 80	LNFT	25.0	\$5.57	\$0.88	\$6.45	\$161.25
157	HELIX FDN, 5 FT W/ 10" B.C.	EACH	8.0	\$129.31	\$196.72	\$326.03	\$2,608.26
158	ELBW, COND, STL IN EXIST FDN, 2"	EACH	1.0	\$213.87	\$66.97	\$280.85	\$280.85
193A	DUCT/DRBR, 1.25" W/O CBL/SCH80	LNFT	951.0	\$8.62	\$0.52	\$9.14	\$8,695.16
195A	DUCT/DRBR, 2" W/O CBL/SCH80	LNFT	212.0	\$8.62	\$0.81	\$9.43	\$1,998.77
200	OV/RHD CONSTRUCTION ITEMS - S L				\$0.00	\$0.00	\$0.00
231	RACK, SECONDARY AERIAL 1-WIRE	EACH	1.0	\$25.16	\$12.11	\$37.27	\$37.27
244	WIRE, AERIAL, 1 # 6WP	LNFT	102.0	\$0.60	\$0.15	\$0.75	\$76.94
249	TRIPLEX CBL IN COND 2 #6 & 1 #8	LNFT	1,594.0	\$2.04	\$0.95	\$2.99	\$4,762.95
265	CONTROLLER, RES, SL/240 VOLT	EACH	2.0	\$269.40	\$869.38	\$1,138.78	\$2,277.55
267	SVC CONN TO CECC LINE	LOT	3.0	\$195.28	\$5.04	\$200.32	\$600.97
2971	PHOTOCELL FOR LUMINAIRE	EACH	2.0	\$26.94	\$85.55	\$112.49	\$224.98
2972	LUMINAIRE, 250W RESIDENTIAL	EACH	12.0	\$78.63	\$0.00	\$78.63	\$943.57
2992	LUM/ACRM/RES/50W TYPE V, SILV	EACH	8.0	\$101.83	\$0.00	\$101.83	\$814.66
500	REMOVE OBS EQUIPMENT - SL/TS				\$0.00	\$0.00	\$0.00

CITY OF CHICAGO
 DEPARTMENT OF STREETS & SANITATION
 BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 1420096
 SUBJOB : **564-007A**

DESCRIPTION : NEW RES ST. LIGHTING
 LOCATION : HOYNE, WABANSIA-BLOOMINGDALE
 PURPOSE : 2004 ALD MENU
 REQUESTOR : ALD MATLAK
 BILL TO : ALD MATLAK

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
511	REM POLE, STL, AB, 3 GA 27'6"	EACH	5.0	\$253.37	\$0.00	\$253.37	\$1,266.83
526	REM LUMINAIRE, 400W/310W/150W	EACH	9.0	\$47.55	\$0.00	\$47.55	\$427.91
530	REM WA, STL, 12'	EACH	5.0	\$67.56	\$0.00	\$67.56	\$337.82
550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	1,015.0	\$0.47	\$0.00	\$0.47	\$476.24
601	BRK DWN FDN - SL	EACH	5.0	\$125.12	\$0.00	\$125.12	\$625.60
705	POLE,ALUM,RES,DAVIT, 12' 5"	EACH	8.0	\$242.46	\$272.56	\$515.02	\$4,120.15
705A	ARM, ALUM,DAVIT, 4.5" DIA, 8'	EACH	8.0	\$102.37	\$0.00	\$102.37	\$818.97
850	PUR LEAD CBL, VIDEO, #14/3C SO	LNFT	288.0	\$2.69	\$0.00	\$2.69	\$775.86
995	LANDSCAPE REST. (PER BLOCK)	EACH	1.5	\$161.64	\$0.00	\$161.64	\$242.46
999	Construction Crew Cost	HRS	4.0	\$212.02	\$0.00	\$212.02	\$848.07

Total JOC Construction Costs : \$42,797.41